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New Information from the NAVFAC Pacific Guam Program Management Office (Guam PMO) 

 
**DISCLAIMER** The following list provides Guam Buildup contract forecasts for the current fiscal year, and is for informational marketing 
purposes only.  These do not constitute a specific offer or commitment by the Navy to fund, in whole or in part, the opportunities referenced 
herein.  Target advertisement dates are approximate.  This listing is not all inclusive and may be subject to change.  See Federal Business 
Opportunities (FEDBIZOPS) and/or Navy Electronic Commerce Online (NECO) for official announcements, information and requirements on 
specific procurement opportunities. 
 
 
 
 

Responsible 
Component 

Contract/Project Title Acquisition Type Acquisition 
Method 

Contract 
Duration 

Government 
Estimated Dollar 

Amount 

FedBizOpps 
Date 

 
Military Construction (MILCON)  

NAVFAC Pacific Guam Design-Build 
Multiple-Award 
Construction Contract 
(MACC) II 

MACC; 
unrestricted 

Request For 
Proposal (RFP) 
Best Value 
Source Selection 
(BVSS) (2-Step) 

5 years Not To Exceed 
(NTE) $990 
Million 

FY15 Q4 
(August) 

 
Government of Japan (GOJ) Funded - Mamizu Construction 

NAVFAC Pacific J-001B Main Cantonment 
Utilities & Site 
Infrastructure Phase 1 

Single Award; 
unrestricted 

RFP BVSS  
(2-Step) 

>2 years Between $250 
Million and $500 
Million  

Synopsis 
Posted  
27 July 
2015 

 


