

MILCON Solicitation/Award Forecast

Updated November 2014

FOR PLANNING PURPOSES ONLY

This list is only intended to be a forecast of possible Military Construction project solicitations and awards. Projects may not be approved, may be cancelled, specifics may vary, and dates may change prior to solicitation and/or award. Projects not appearing on this list may have been solicited and/or awarded.

See FEDBIZOPS for actual solicitations.

NOTE: The Project Solicitation Date for projects with Acquisition Method "RFP - BVSS (Two Step)" is the issue date of the 2nd phase of the two phase solicitation. Phase 1 issue date will typically occur 2 - 3 months prior.

Responsible Component	FY	P number	Project Name	Activity Name	Design Method	Acquisition Tool	Acquisition Method	Programmed Amount	Projected Solicitation Date	Projected Award Date
NAVFAC Europe and SW Asia	2012	3204	UAS SATCOM RELAY PADS AND FACILITY	Z/VARLOCS	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$15,000,000	19-Dec-2014	30-Jun-2015
NAVFAC Europe and SW Asia	2012	54	REPLACE VICENZA HIGH SCHOOL	VICENZA ITALY USAI	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$38,632,000	10-May-2016	27-Sep-2016
NAVFAC Europe and SW Asia	2013	908	INTERMODAL ACCESS ROAD	NAVSUPACT SOUDA BAY GR	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$4,372,000	09-Feb-2015	08-Oct-2015
NAVFAC Europe and SW Asia	2013	960	BAMS OPERATIONAL FACILITIES	NAVSUPACT SAHRAIN	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$32,145,000	08-Dec-2015	13-Jul-2016
NAVFAC Europe and SW Asia	2013	33003	SANITARY SEWER LIFT/PUMP STATION	ROICC LAJES AZORES AF	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$2,000,000	22-Jun-2016	19-Oct-2016
NAVFAC Europe and SW Asia	2015	77	Missile Warning Facility	NAS SIGONELLA IT	Design Build	MAC - DB	RFP - BVSS (One Step)	\$1,850,000	01-Dec-2014	03-Mar-2015
NAVFAC Europe and SW Asia	2015	330	ENTRY CONTROL POINT	CAMP LEMONNIER DJIBOUTI	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$9,923,000	15-Dec-2014	05-May-2015
NAVFAC Europe and SW Asia	2015	1014	DEMO/CONSOLIDATION VEH OPS SHOP, ADMIN & GOV PK LOT (MORON)	SPAIN MORON AB	Design Build	MAC - General	RFP - BVSS (One Step)	\$2,649,000	27-Jan-2015	26-Mar-2015
NAVFAC Europe and SW Asia	2015	955	P-8A HANGAR	NAVSUPACT SAHRAIN	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$27,826,000	03-Mar-2015	01-Jul-2015
NAVFAC Europe and SW Asia	2015	712	SHIP BERTHING POWER UPGRADES	NAVSTA ROTA SP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$20,233,000	08-Apr-2015	03-Sep-2015
NAVFAC Hawaii	2014	1401	ALTER WAREHOUSE SPACE	JBPHH PEARL HARBOR HI	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$2,800,000	17-Nov-2014	12-Mar-2015
NAVFAC Hawaii	2014	14U2	UPGRADE ADMINISTRATIVE SPACE	JBPHH PEARL HARBOR HI	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$2,000,000	17-Nov-2014	12-Mar-2015
NAVFAC Hawaii	2014	863	AIRCRAFT MAINTENANCE HANGAR UPGRADES	MCB HAWAII KANEOHE	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$31,820,000	19-Mar-2015	31-Jul-2015
NAVFAC Marianas	2015	3031	PRTC SATELLITE FIRE STATION	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - BVSS (One Step)	\$6,500,000	31-Oct-2014	25-Feb-2015
NAVFAC Marianas	2015	9006	PRTC - RED HORSE LOGISTICS FACILITY	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - BVSS (One Step)	\$3,150,000	21-Nov-2014	29-May-2015
NAVFAC Marianas	2015	3008	PRTC - COMBAT COMMUNICATIONS INFRASTRUCTURE FAC	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - BVSS (One Step)	\$4,300,000	23-Feb-2015	22-Jun-2015
NAVFAC Marianas	2015	230	DPRI-GSE SHOPS AT NORTH RAMP	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - LP	\$21,880,000	12-Mar-2015	04-Sep-2015
NAVFAC Marianas	2015	240	DPRI-MWSS FACILITIES AT NORTH RAMP	US NAVSUPACT ANDERSEN GUAM	Design Build	Stand Alone Construction Contract	RFP - LP	\$28,771,000	12-Mar-2015	04-Sep-2015
NAVFAC Mid-Atlantic	2013	Q576	SOF KNOWN DISTANCE RANGE TOWER	NAS OCEANA VA	Design Build	MAC - 8A	RFP - LP	\$1,630,000	23-Jan-2015	18-May-2015
NAVFAC Mid-Atlantic	2014	31	RESERVE BOAT MAINTENANCE AND STORAGE FACILITY	HDQTRS 4TH MARDIV NEW ORLEANS	Design Bid Build	Stand Alone Construction Contract	IFB/ICB	\$2,354,000	17-Dec-2014	31-Mar-2015
NAVFAC Mid-Atlantic	2014	461	SMALL ARMS RANGES	NAVAL WEAPONS STATION YORKTOWN	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$18,700,000	29-May-2015	08-Sep-2015
NAVFAC Mid-Atlantic	2014	Q1362	SOF PERFORMANCE RESILIENCY CENTER	MCB CAMP LEJEUNE NC	Design Bid Build	MAC - General	RFP - LP	\$14,400,000	08-Dec-2015	30-Jun-2016
NAVFAC Mid-Atlantic	2015	527	SUBMARINE MAINTENANCE FACILITY	NAVAL SUPPORT STATION NRFK NSY	Design Build	MAC - 8A	RFP - BVSS (One Step)	\$9,743,000	21-Nov-2014	27-Mar-2015
NAVFAC Mid-Atlantic	2015	1606	REPLACE FUEL DISTRIBUTION FACILITIES	MCAS BEAUFORT SC	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$40,600,000	01-Dec-2014	29-May-2015
NAVFAC Mid-Atlantic	2015	992	FAST COMPANY TRAINING FACILITY	NAVAL WEAPONS STATION YORKTOWN	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$7,836,000	15-Jan-2015	30-Jun-2015
NAVFAC Mid-Atlantic	2015	1515	REPLACE AND ALTER FUEL DISTRIBUTION FACILITES	NAVSTA NORFOLK VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$36,500,000	21-Jan-2015	14-May-2015
NAVFAC Mid-Atlantic	2015	Q183	SOF INDOOR DYNAMIC RANGE	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$14,888,000	24-Feb-2015	30-Jun-2015
NAVFAC Mid-Atlantic	2015	991	BACHELOR ENLISTED QUARTERS	NAVAL WEAPONS STATION YORKTOWN	Design Build	MAC - General	RFP - BVSS (One Step)	\$19,152,000	03-Mar-2015	10-Jun-2015
NAVFAC Mid-Atlantic	2015	354	EOD CONSOLIDATED OPS AND LOGISTICS FACILITIES	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$39,274,000	26-Mar-2015	10-Jul-2015
NAVFAC Mid-Atlantic	2015	Q166	QDR SOF MOBILE COMMUNICATIONS DET SUPPORT FACILITY	JNTEXPBASE LITTLE CREEK FS VA	Design Build	MAC - 8A	RFP - BVSS (One Step)	\$13,500,000	09-Apr-2015	30-Jun-2015
NAVFAC Mid-Atlantic	2015	Q1396	SOF INTEL OPS EXPANSION	MCB CAMP LEJEUNE NC	Design Bid Build	MAC - General	RFP - LP	\$11,442,000	30-Apr-2015	01-Sep-2015
NAVFAC Mid-Atlantic	2015	193	WATER TREATMENT PLANT REPLACEMENT	MCAS CHERRY POINT NC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$41,588,000	29-May-2015	28-Aug-2015
NAVFAC Mid-Atlantic	2015	Q325	SOF HUMAN PERFORMANCE CENTER	JNTEXPBASE LITTLE CREEK FS VA	Design Build	MAC - General	RFP - BVSS (One Step)	\$11,200,000	11-Jun-2015	22-Oct-2015
NAVFAC Mid-Atlantic	2015	149	RESERVE TRAINING CENTER - PITTSBURGH, PA	MARCORRESFOR NEW ORLEANS LA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$17,650,000	20-Jul-2015	27-Nov-2015
NAVFAC Mid-Atlantic	2015	1461	LEJEUNE HIGH SCHOOL ADDITION/RENOVATION	MCB CAMP LEJEUNE NC	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$41,306,000	01-Dec-2015	31-May-2016
NAVFAC Northwest	2015	422	INTEGRATED WATER TREATMENT SYSTEM DD 1, 2 & 5	NAVAL BASE KITSAP	Design Bid Build	MAC - Waterfront	RFP - BVSS (One Step)	\$16,401,000	01-Dec-2014	08-May-2015
NAVFAC Northwest	2015	234	C-40 RESERVE MAINTENANCE HANGAR	NAS WHIDBEY ISLAND WA	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$27,755,000	22-Dec-2014	30-Jun-2015
NAVFAC Northwest	2015	259	P-8A AIRCRAFT APRON AND SUPPORTING FACILITIES	NAS WHIDBEY ISLAND WA	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$24,390,000	03-Mar-2015	31-Aug-2015
NAVFAC Northwest	2015	993	TPS PORT ANGELES FORWARD OPERATING LOCATION	NAVAL BASE KITSAP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$20,638,000	21-Sep-2015	31-May-2016
NAVFAC Southeast	2011	H106	REPLACE BASE HOUSING	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$37,094,000	12-Mar-2015	07-Aug-2015
NAVFAC Southeast	2012	611	CRAB ISLAND SECURITY ENCLAVE	SUBASE KINGS BAY GA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$52,913,000	18-Dec-2015	30-Jun-2016
NAVFAC Southeast	2012	1201	WHOLEHOUSE REVITALIZATION	NAVSTA GUANTANAMO BAY	Design Bid Build	MAC - General	RFP - LP	\$5,146,000	26-Dec-2016	08-May-2017
NAVFAC Southeast	2014	Q9440	SOF BOAT DOCKS	NAS KEY WEST FL	Design Build	MAC - General	RFP - BVSS (One Step)	\$3,600,000	23-Dec-2014	31-Mar-2015
NAVFAC Southeast	2015	423	LCS OPERATIONAL TRAINING FACILITY	NAVSTA MAYPORT FL	Design Build	MAC - General	RFP - BVSS (One Step)	\$20,520,000	09-Jan-2015	25-Jun-2015
NAVFAC Southeast	2015	5825	Unaccompanied Personal Housing	NAVSTA GUANTANAMO BAY	Design Build	MAC - General	RFP - BVSS (One Step)	\$68,000,000	13-Jan-2015	22-Sep-2015
NAVFAC Southeast	2015	1404	REPLACE FUEL TANKS	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$11,100,000	26-Jan-2015	30-Jun-2015
NAVFAC Southeast	2015	664	MH60 PARKING APRON	NAS JACKSONVILLE FL	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$8,583,000	17-Feb-2015	30-Jun-2015
NAVFAC Southeast	2015	Q170	SOF NAVSCIATTS APPLIED INSTRUCTION FACILITY	CBC GULFPORT MS	Design Build	MAC - DB	RFP - BVSS (One Step)	\$10,323,000	31-Mar-2015	31-Jul-2015
NAVFAC Southeast	2015	8	EXPLOSIVE ORDNANCE DISPOSAL FACILITY	NAS FORT WORTH JRB TX	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$3,700,000	24-Apr-2015	31-Aug-2015
NAVFAC Southeast	2015	103	CONSOLIDATE/REPLACE W.T. SAMPSON ELEMENTARY-MIDDLE-HIGH SCHOOL	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$65,190,000	17-Sep-2015	30-Jan-2016
NAVFAC Southwest	2012	797	SOF SUPPORT ACTIVITY OPERATIONS FACILITY	NAVBASE CORONADO SAN DIEGO CA	Design Build	MAC - General	RFP - BVSS (One Step)	\$38,758,000	22-Apr-2015	11-Jun-2015
NAVFAC Southwest	2012	637	INFANTRY SQUAD DEFENSE RANGE	MCB CAMP PENDLETON CA	Design Bid Build	MAC - General	RFP - LP	\$29,187,000	29-Apr-2016	24-Jun-2016
NAVFAC Southwest	2013	1132	COMMUNICATION INFORMATION SYSTEMS OPS COMPLEX	MCB CAMP PENDLETON CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$74,492,000	18-Nov-2014	27-Feb-2015
NAVFAC Southwest	2013	Q915	SOF MOBILE COMMUNICATIONS DETACHMENT SUPPORT FACILITY	NAVBASE CORONADO SAN DIEGO CA	Design Build	MAC - General	RFP - BVSS (One Step)	\$9,310,000	30-Apr-2015	30-Jun-2015
NAVFAC Southwest	2014	202	RESERVE CENTER RELOCATION, MARCH AFB MORENO	NAVWPNSTA SEAL BEACH	Design Build	MAC - DB	RFP - LP	\$9,086,000	04-Dec-2014	29-Feb-2016
NAVFAC Southwest	2014	Q771	SOF DESERT WARFARE TRAINING CENTER	MCAS YUMA AZ	Design Build	MAC - General	RFP - BVSS (One Step)	\$23,095,000	11-Dec-2014	30-Apr-2015
NAVFAC Southwest	2014	159	CAMP WILSON INFRASTRUCTURE UPGRADES	MCAGCC TWENTYNINE PALMS CA	Design Build	MAC - General	RFP - BVSS (One Step)	\$33,437,000	12-Dec-2014	27-Feb-2015
NAVFAC Southwest	2014	939	ENGINE DYNAMOMETER FACILITY	MCLB BARSTOW CA	Design Build	MAC - General	RFP - BVSS (One Step)	\$14,998,000	15-Dec-2014	25-Feb-2015
NAVFAC Southwest	2014	118	MULTI-CUBE AMMUNITION STORAGE FACILITY, B1714	NAVWPNSTA SEAL BEACH	Design Bid Build	MAC - General	IFB/ICB	\$1,700,000	26-Dec-2014	12-Mar-2015
NAVFAC Southwest	2014	1509	REPLACE FUEL PIPELINE	MCAS MIRAMAR	Design Bid Build	MACC - POL	RFP - BVSS (One Step)	\$6,000,000	12-Jan-2015	17-Jun-2015
NAVFAC Southwest	2014	520	STEAM PLANT DECENTRALIZATION	MARCORPCUITDEP SAN DIEGO CA	Design Build	MAC - General	RFP - LP	\$34,331,000	17-Apr-2015	22-Jul-2015
NAVFAC Southwest	2014	393	WASTEWATER TREATMENT PLANT	NAS FALLON NV	Design Bid Build	MAC - General	IFB/ICB	\$11,334,000	15-May-2015	16-May-2016
NAVFAC Southwest	2015	327	F-35C OPERATIONAL TRAINING FACILITY	NAS LEMOORE CA	Design Bid Build	MAC - General	RFP - LP	\$22,391,000	19-Jan-2015	31-Mar-2015
NAVFAC Southwest	2015	328	F-35C FACILITY ADDITION AND MODIFICATION	NAS LEMOORE CA	Design Bid Build	MAC - General	RFP - LP	\$16,594,000	23-Jan-2015	31-Mar-2015

MILCON Solicitation/Award Forecast

Updated November 2014

FOR PLANNING PURPOSES ONLY

This list is only intended to be a forecast of possible Military Construction project solicitations and awards. Projects may not be approved, may be cancelled, specifics may vary, and dates may change prior to solicitation and/or award. Projects not appearing on this list may have been solicited and/or awarded.

See FEDBIZOPS for actual solicitations.

NOTE: The Project Solicitation Date for projects with Acquisition Method "RFP - BVSS (Two Step)" is the issue date of the 2nd phase of the two phase solicitation. Phase 1 issue date will typically occur 2 - 3 months prior.

Responsible Component	FY	P number	Project Name	Activity Name	Design Method	Acquisition Tool	Acquisition Method	Programmed Amount	Projected Solicitation Date	Projected Award Date
NAVFAC Southwest	2015	1508	REPLACE FUEL STORAGE AND DISTRIBUTION FACILITIES	NAS LEMOORE CA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$52,500,000	27-Feb-2015	30-Jun-2015
NAVFAC Southwest	2015	420	AIR WING TRAINING FACILITY	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$27,763,000	06-Mar-2015	31-Jul-2015
NAVFAC Southwest	2015	Q418	SOF TACTICAL GROUND MOBILITY VEHICLE MAINTENANCE FACILITY	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$20,241,000	17-Mar-2015	29-May-2015
NAVFAC Southwest	2015	800	STEAM DISTRIBUTION SYSTEM DECENTRALIZATION	NAVBASE SAN DIEGO	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$47,110,000	31-Mar-2015	31-Aug-2015
NAVFAC Southwest	2015	430	FACILITY ALTERATION FOR F-35 TRAINING MISSION	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$3,499,000	23-Apr-2015	31-Jul-2015
NAVFAC Southwest	2015	Q893	SOF SUPPORT ACTIVITY OPERATIONS FACILITY #2	NAVBASE CORONADO SAN DIEGO CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$28,600,000	27-May-2015	27-Aug-2015
NAVFAC Southwest	2015	Q1119	SOF COMMUNICATION / ELECTRONICS MAINTENANCE FACILITY	MCB CAMP PENDLETON CA	Design Bid Build	MAC - General	IFB/ICB	\$11,841,000	06-Jul-2015	16-Sep-2015
NAVFAC Southwest	2015	Q776	SOF LOGSU ONE OPERATIONS FACILITY #1	NAVBASE CORONADO SAN DIEGO CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$41,740,000	29-Jul-2015	16-Sep-2015
NAVFAC Southwest	2015	222	E-LMR SLICE COMMUNICATION TOWERS	MCAGCC TWENTYNINE PALMS CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$16,180,000	21-Aug-2015	26-Feb-2016
NAVFAC Southwest	2015	617	AVIATION MAINTENANCE AND SUPPORT COMPLEX	MCAS YUMA AZ	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$16,608,000	16-Oct-2015	24-Feb-2016
NAVFAC Washington	2012	3	COOLING TOWER EXPANSION	JBAB ANACOSTIA BOLLING	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$2,070,000	10-Mar-2015	23-Jun-2015
NAVFAC Washington	2014	1406	ATC TX/RX RELOCATION	MARINE CORPS BASE QUANTICO VA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$3,630,000	24-Nov-2014	30-Jan-2015
NAVFAC Washington	2014	21	REPLACE QUANTICO MIDDLE/HIGH SCHOOL	MARINE CORPS BASE QUANTICO VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$40,586,000	30-Mar-2015	29-Jun-2015
NAVFAC Washington	2014	588	FULLER ROAD IMPROVEMENTS	MARINE CORPS BASE QUANTICO VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$9,013,000	12-May-2015	10-Jul-2015
NAVFAC Washington	2015	287	MISSILE SUPPORT FACILITY	NSA SOUTH POTOMAC	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$27,313,000	29-Jan-2015	30-Jun-2015
NAVFAC Washington	2015	1507	CONSTRUCT HYDRANT FUEL SYSTEM	ANDREWS AFB MD	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$18,300,000	27-Feb-2015	31-Jul-2015
NAVFAC Washington	2015	155	ATLANTIC TEST RANGE FACILITY	NAVAL AIR STATION PAX RIVER	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$9,860,000	02-Mar-2015	31-Jul-2015
NAVFAC Washington	2015	275	ELECTRONICS SCIENCE AND TECHNOLOGY LABORATORY	NAVAL SUPPORT ACTIVITY WASH	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$31,735,000	03-Mar-2015	07-Aug-2015
NAVFAC Washington	2015	635	AMMUNITION SUPPLY POINT EXPANSION	MARINE CORPS BASE QUANTICO VA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$12,613,000	09-Mar-2015	15-Jun-2015
NAVFAC Washington	2015	621	CYBER SECURITY STUDIES BUILDING	NAVSUPACT ANNAPOLIS	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$120,112,000	15-Apr-2015	25-Sep-2015
NAVFAC Washington	2015	190	ADVANCED ENERGETICS RESEARCH LAB COMPLEX, PHASE 2	NSA SOUTH POTOMAC	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$15,346,000	27-Apr-2015	29-Sep-2015