

# MILCON Solicitation/Award Forecast

Updated March 2014

## FOR PLANNING PURPOSES ONLY

This list is only intended to be a forecast of possible Military Construction project solicitations and awards. Projects may not be approved, may be cancelled, specifics may vary, and dates may change prior to solicitation and/or award. Projects not appearing on this list may have been solicited and/or awarded.

\*\*\*See FEDBIZOPS for actual solicitations.\*\*\*

**NOTE: The Project Solicitation Date for projects with Acquisition Method "RFP - BVSS (Two Step)" is the issue date of the 2nd phase of the two phase solicitation. Phase 1 issue date will typically occur 2 - 3 months prior.**

Responsible Component	FY	P number	Project Name	Activity Name	Design Method	Acquisition Tool	Acquisition Method	Programmed Amount	Projected Solicitation Date	Projected Award Date
NAVFAC Europe and SW Asia	2015	330	ENTRY CONTROL POINT	CAMP LEMONNIER DJIBOUTI	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$9,923,000	11-Mar-2015	26-Aug-2015
NAVFAC Europe and SW Asia	2015	712	SHIP BERTHING POWER UPGRADES	NAVSTA ROTA SP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$20,233,000	08-Apr-2015	03-Sep-2015
NAVFAC Europe and SW Asia	2013	908	INTERMODAL ACCESS ROAD	NAVSUPACT SOUDA BAY GR	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$4,372,000	08-Apr-2015	14-Dec-2015
NAVFAC Europe and SW Asia	2015	955	P-8A HANGAR	NAVSUPACT BAHRAIN	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$27,826,000	14-Apr-2015	12-Aug-2015
NAVFAC Europe and SW Asia	2015	1014	DEMO/CONSOLIDATION VEH OPS SHOP, ADMIN & GOV PK LOT (MORON)	SPAIN MORON AB	Design Build	MAC - General	RFP - BVSS (One Step)	\$2,649,000	12-May-2015	07-Aug-2015
NAVFAC Europe and SW Asia	2015	4	CONSTRUCT PERIMETER BOUNDARY - CHABELLEY AIRFIELD, DJIBOUTI	CAMP LEMONNIER DJIBOUTI	Design Build	MAC - DB	RFP - BVSS (One Step)	\$7,600,000	02-Jun-2015	30-Sep-2015
NAVFAC Europe and SW Asia	2015	77	Missile Warning Facility	NAS SIGONELLA IT	Design Build	MAC - DB	RFP - BVSS (One Step)	\$1,850,000	28-Aug-2015	27-Nov-2015
NAVFAC Europe and SW Asia	2013	960	BAMS OPERATIONAL FACILITIES	NAVSUPACT BAHRAIN	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$32,145,000	20-Jan-2016	25-Aug-2016
NAVFAC Europe and SW Asia	2012	54	REPLACE VICENZA HIGH SCHOOL	VICENZA ITALY USAI	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$38,632,000	13-Dec-2016	02-May-2017
NAVFAC Far East	2015	1502	WHOLEHOUSE REVITALIZATION MIDRISE 656	MCAS IWAKUNI JA	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$15,940,000	02-Jul-2015	30-Sep-2015
NAVFAC Hawaii	2014	863	AIRCRAFT MAINTENANCE HANGAR UPGRADES	MCB HAWAII KANEOHE	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$31,820,000	08-May-2015	22-Sep-2015
NAVFAC Hawaii	2014	493	WATER TRANSMISSION LINE	JBPHH PEARL HARBOR HI	Design Build	Stand Alone Construction Contract	RFP - LP	\$30,100,000	01-Jun-2017	01-Nov-2017
NAVFAC Marianas	2015	3008	PRTC - COMBAT COMMUNICATIONS INFRASTRUCTURE FAC	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - BVSS (One Step)	\$4,300,000	16-Mar-2015	26-Jun-2015
NAVFAC Marianas	2015	230	DPRI-GSE SHOPS AT NORTH RAMP	US NAVSUPACT ANDERSEN GUAM	Design Build	MAC - DB	RFP - BVSS (Two Step)	\$21,880,000	15-Apr-2015	25-Sep-2015
NAVFAC Marianas	2015	240	DPRI-MWSS FACILITIES AT NORTH RAMP	US NAVSUPACT ANDERSEN GUAM	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$28,771,000	07-May-2015	24-Sep-2015
NAVFAC Mid-Atlantic	2015	992	FAST COMPANY TRAINING FACILITY	NAVAL WEAPONS STATION YORKTOWN	Design Bid Build	MAC - SB	RFP - BVSS (One Step)	\$7,836,000	05-Mar-2015	25-Jun-2015
NAVFAC Mid-Atlantic	2013	459	RECYCLING/HAZARDOUS WASTE FACILITY	MCAS BEAUFORT SC	Design Build	MAC - SB	RFP - BVSS (One Step)	\$3,534,000	25-Mar-2015	30-Sep-2015
NAVFAC Mid-Atlantic	2015	Q166	QDR SOF MOBILE COMMUNICATIONS DET SUPPORT FACILITY	JNTEXPBASE LITTLE CREEK FS VA	Design Build	MAC - General	RFP - BVSS (One Step)	\$13,500,000	22-Apr-2015	30-Jun-2015
NAVFAC Mid-Atlantic	2015	Q1396	SOF INTEL OPS EXPANSION	MCB CAMP LEJEUNE NC	Design Bid Build	MAC - General	RFP - LP	\$11,442,000	30-Apr-2015	31-Aug-2015
NAVFAC Mid-Atlantic	2015	Q183	SOF INDOOR DYNAMIC RANGE	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$14,888,000	21-May-2015	29-Sep-2015
NAVFAC Mid-Atlantic	2015	Q325	SOF HUMAN PERFORMANCE CENTER	JNTEXPBASE LITTLE CREEK FS VA	Design Build	MAC - General	RFP - BVSS (One Step)	\$11,200,000	21-May-2015	01-Oct-2015
NAVFAC Mid-Atlantic	2015	193	WATER TREATMENT PLANT REPLACEMENT	MCAS CHERRY POINT NC	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$41,588,000	29-May-2015	28-Aug-2015
NAVFAC Mid-Atlantic	2014	461	SMALL ARMS RANGES	NAVAL WEAPONS STATION YORKTOWN	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$18,700,000	29-May-2015	10-Sep-2015
NAVFAC Mid-Atlantic	2015	354	EOD CONSOLIDATED OPS AND LOGISTICS FACILITIES	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$39,274,000	29-May-2015	24-Sep-2015
NAVFAC Mid-Atlantic	2015	991	BACHELOR ENLISTED QUARTERS	NAVAL WEAPONS STATION YORKTOWN	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$19,152,000	12-Jun-2015	24-Sep-2015
NAVFAC Mid-Atlantic	2014	Q334	SOF LOGSU TWO OPERATIONS FACILITY	JNTEXPBASE LITTLE CREEK FS VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$30,404,000	23-Jul-2015	23-Nov-2015
NAVFAC Mid-Atlantic	2015	6899	STRUCTURAL REPAIRS PHARMACY FLOOR, BUILDING 02 (MEDICAL CENTER - POR	NAVSUPACT HAMPTON ROADS VA	Design Build	MAC - 8A DB	Sole Source	\$1,980,000	26-Oct-2015	31-Dec-2015
NAVFAC Mid-Atlantic	2015	1461	LEJEUNE HIGH SCHOOL ADDITION/RENOVATION	MCB CAMP LEJEUNE NC	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$41,306,000	01-Dec-2015	31-May-2016
NAVFAC Mid-Atlantic	2015	149	RESERVE TRAINING CENTER - PITTSBURGH, PA	MARCORRESFOR NEW ORLEANS LA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$17,650,000	22-Jan-2016	02-May-2016
NAVFAC Northwest	2015	993	TPS PORT ANGELES FORWARD OPERATING LOCATION	NAVAL BASE KITSAP	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$20,638,000	21-Sep-2015	31-May-2016
NAVFAC Southeast	2011	H106	REPLACE BASE HOUSING	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$37,094,000	27-Feb-2015	27-Jul-2015
NAVFAC Southeast	2015	278	PAVEMENT LANDING SYSTEMS	NAS WHITING FLD MILTON FL	Design Bid Build	Stand Alone Construction Contract	Sole Source	\$1,380,000	05-Mar-2015	03-Apr-2015
NAVFAC Southeast	2015	Q170	SOF NAVSCIATTS APPLIED INSTRUCTION FACILITY	CBC GULFPORT MS	Design Build	MAC - DB	RFP - BVSS (One Step)	\$10,323,000	05-Mar-2015	07-Jul-2015
NAVFAC Southeast	2015	1404	REPLACE FUEL TANKS	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$11,100,000	27-Mar-2015	25-Aug-2015
NAVFAC Southeast	2015	1393	Medical Facility Complex	NAVSTA GUANTANAMO BAY	Design Build	MAC - General	RFP - BVSS (One Step)	\$11,800,000	17-Apr-2015	25-Dec-2015
NAVFAC Southeast	2015	1635	Dining Facility	NAVSTA GUANTANAMO BAY	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$12,000,000	24-Apr-2015	26-Aug-2015
NAVFAC Southeast	2015	8	EXPLOSIVE ORDNANCE DISPOSAL FACILITY	NAS FORT WORTH JRB TX	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$3,700,000	10-Jul-2015	25-Sep-2015
NAVFAC Southeast	2012	611	CRAB ISLAND SECURITY ENCLAVE	SUBASE KINGS BAY GA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$52,913,000	18-Dec-2015	30-Jun-2016
NAVFAC Southeast	2012	1201	WHOLEHOUSE REVITALIZATION	NAVSTA GUANTANAMO BAY	Design Bid Build	MAC - General	RFP - LP	\$5,146,000	26-Dec-2016	08-May-2017
NAVFAC Southwest	2014	1509	REPLACE FUEL PIPELINE	MCAS MIRAMAR	Design Bid Build	MACC - POL	RFP - BVSS (One Step)	\$6,000,000	15-Apr-2015	31-Aug-2015
NAVFAC Southwest	2014	Q771	SOF DESERT WARFARE TRAINING CENTER	MCAS YUMA AZ	Design Build	MAC - General	RFP - BVSS (One Step)	\$23,095,000	11-May-2015	30-Jul-2015
NAVFAC Southwest	2015	800	STEAM DISTRIBUTION SYSTEM DECENTRALIZATION	NAVBASE SAN DIEGO	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$47,110,000	20-May-2015	31-Aug-2015
NAVFAC Southwest	2014	118	MULTI-CUBE AMMUNITION STORAGE FACILITY, B1714	NAVWPNSTA SEAL BEACH	Design Bid Build	MAC - General	IFB/ICB	\$1,700,000	22-Jun-2015	10-Aug-2015
NAVFAC Southwest	2015	430	FACILITY ALTERATION FOR F-35 TRAINING MISSION	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$3,499,000	26-Jun-2015	01-Sep-2016
NAVFAC Southwest	2012	797	SOF SUPPORT ACTIVITY OPERATIONS FACILITY	NAVBASE CORONADO SAN DIEGO CA	Design Build	MAC - General	RFP - BVSS (One Step)	\$38,758,000	30-Jun-2015	30-Sep-2015
NAVFAC Southwest	2015	Q776	SOF LOGSU ONE OPERATIONS FACILITY #1	NAVBASE CORONADO SAN DIEGO CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$41,740,000	30-Jun-2015	30-Sep-2015
NAVFAC Southwest	2015	Q893	SOF SUPPORT ACTIVITY OPERATIONS FACILITY #2	NAVBASE CORONADO SAN DIEGO CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$28,600,000	30-Jun-2015	30-Sep-2015
NAVFAC Southwest	2015	420	AIR WING TRAINING FACILITY	NAS FALLON NV	Design Build	MAC - General	RFP - LP	\$27,763,000	01-Jul-2015	05-Oct-2015
NAVFAC Southwest	2015	Q1119	SOF COMMUNICATION / ELECTRONICS MAINTENANCE FACILITY	MCB CAMP PENDLETON CA	Design Bid Build	MAC - General	IFB/ICB	\$11,841,000	02-Jul-2015	14-Sep-2015
NAVFAC Southwest	2015	1508	REPLACE FUEL STORAGE AND DISTRIBUTION FACILITIES	NAS LEMOORE CA	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$52,500,000	31-Jul-2015	20-Nov-2015
NAVFAC Southwest	2015	222	E-LMR SLICE COMMUNICATION TOWERS	MCAGCC TWENTYNINE PALMS CA	Design Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$16,180,000	21-Aug-2015	26-Feb-2016
NAVFAC Southwest	2015	617	AVIATION MAINTENANCE AND SUPPORT COMPLEX	MCAS YUMA AZ	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$16,608,000	16-Oct-2015	24-Feb-2016
NAVFAC Southwest	2014	393	WASTEWATER TREATMENT PLANT	NAS FALLON NV	Design Bid Build	Stand Alone Construction Contract	RFP - LP	\$11,334,000	24-Nov-2015	12-Feb-2016
NAVFAC Southwest	2012	637	INFANTRY SQUAD DEFENSE RANGE	MCB CAMP PENDLETON CA	Design Bid Build	MAC - General	RFP - LP	\$29,187,000	29-Apr-2016	24-Jun-2016
NAVFAC Washington	2012	3	COOLING TOWER EXPANSION	JBAB ANACOSTIA BOLLING	Design Bid Build	MAC - 8A	RFP - BVSS (One Step)	\$2,070,000	10-Mar-2015	23-Jun-2015
NAVFAC Washington	2015	155	ATLANTIC TEST RANGE FACILITY	NAVAL AIR STATION PAX RIVER	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$9,860,000	13-Mar-2015	31-Jul-2015
NAVFAC Washington	2015	635	AMMUNITION SUPPLY POINT EXPANSION	MARINE CORPS BASE QUANTICO VA	Design Bid Build	MAC - General	RFP - BVSS (One Step)	\$12,613,000	03-Apr-2015	15-Jun-2015
NAVFAC Washington	2015	621	CYBER SECURITY STUDIES BUILDING	NAVSUPACT ANNAPOLIS	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$120,112,000	15-Apr-2015	25-Sep-2015
NAVFAC Washington	2015	1507	CONSTRUCT HYDRANT FUEL SYSTEM	ANDREWS AFB MD	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$18,300,000	28-Apr-2015	29-Sep-2015
NAVFAC Washington	2014	588	FULLER ROAD IMPROVEMENTS	MARINE CORPS BASE QUANTICO VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$9,013,000	12-May-2015	10-Jul-2015
NAVFAC Washington	2015	190	ADVANCED ENERGETICS RESEARCH LAB COMPLEX, PHASE 2	NSA SOUTH POTOMAC	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$15,346,000	28-May-2015	04-Nov-2015
NAVFAC Washington	2015	275	ELECTRONICS SCIENCE AND TECHNOLOGY LABORATORY	NAVAL SUPPORT ACTIVITY WASH	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$31,735,000	02-Sep-2015	03-Dec-2015
NAVFAC Washington	2014	677	TECOM SCHOOLS ACADEMIC INSTRUCTION FACILITY	MARINE CORPS BASE QUANTICO VA	Design Build	Stand Alone Construction Contract	RFP - BVSS (Two Step)	\$25,731,000	09-Sep-2015	26-Jan-2016
NAVFAC Washington	2014	21	REPLACE QUANTICO MIDDLE/HIGH SCHOOL	MARINE CORPS BASE QUANTICO VA	Design Bid Build	Stand Alone Construction Contract	RFP - BVSS (One Step)	\$40,586,000	12-Oct-2015	01-Feb-2016