

Location UIC / Name	Command Sponsor	Project Name	Project Dollar Amount	Design Level	ACQ Tool	Proposed Issue Date	Proposed Award Date
NAS PENSACOLA FL	CNIC	REPAIR SANITARY SEWER SYSTEM SOUTHEAST SECTOR	\$5M - \$10M	Design Bid Build	MAC - SB	FY22 Qtr 1	FY22 Qtr 2
NAS PENSACOLA FL	CNIC	Replace Fire Alarm System, B1084	\$1M - \$5M	Design Build	MAC - DB	FY22 Qtr 2	FY22 Qtr 2
NAS PENSACOLA FL	CNIC	REPLACE HVAC SYSTEM B-623	\$1M - \$5M	Design Bid Build		FY22 Qtr 2	FY22 Qtr 3
NAS WHITING FLD MILTON FL	CNIC	RENOVATE BLDG 2945 -- HVAC	\$1M - \$5M	Design Bid Build	MAC - General	FY21 Qtr 4	FY22 Qtr 1
NAS WHITING FLD MILTON FL	CNIC	BDM - B.2983 Repair/Replace Roof	< \$1M	Design Build	MAC - 8A DB	FY21 Qtr 4	FY22 Qtr 1
NAS WHITING FLD MILTON FL	CNIC	BDM - WPINES-573 REPAIR NEX MINI-MART ROOF WITH ADDL SUPERSTRUCTURE	< \$1M	Design Build	MAC - 8A DB	FY21 Qtr 4	FY22 Qtr 1
NAS WHITING FLD MILTON FL	NAVFAC	Replace Potable Water System	\$10M-\$15M	Design Bid Build	Stand Alone Construction Contract	FY22 Qtr 1	FY22 Qtr 1
NAS WHITING FLD MILTON FL	CNIC	NOLF Brewton Repair Runways 6-24 & 12-30	\$1M - \$5M	Design Bid Build	Stand Alone Construction Contract	FY22 Qtr 1	FY22 Qtr 1
NAS WHITING FLD MILTON FL	CNIC	RENOVATE BLDG 2945 - Roof/Windows	\$1M - \$5M	Design Bid Build	Stand Alone Construction Contract	FY22 Qtr 1	FY22 Qtr 2
NAS WHITING FLD MILTON FL	CNIC	1424 Fire Alarm Replacement / AFFF	< \$1M	Design Build	MAC - DB	FY22 Qtr 1	FY22 Qtr 2
NAS WHITING FLD MILTON FL	CNIC	VT-3 SQUADRON BLDG 1423	\$1M - \$5M	Design Bid Build	Stand Alone Construction Contract	FY22 Qtr 2	FY22 Qtr 3
NAS WHITING FLD MILTON FL	CNIC	REPAIR NORTH AIRFIELD KNSE	> \$25M	Design Bid Build	MAC - General	FY22 Qtr 2	FY22 Qtr 3
NAVAL SUPPORT ACTIVITY ORLANDO	CNIC	NOTU-E&A BLDG HVAC & FIRE PROTECTION UPGRADES	\$10M-\$15M	Design Bid Build	MAC - General	FY21 Qtr 4	FY22 Qtr 1
NAVAL SUPPORT ACTIVITY ORLANDO	CNIC	NOTU - Hangar Y Renovations	\$10M-\$15M	Design Bid Build	MAC - General	FY22 Qtr 1	FY22 Qtr 2
NAVAL SUPPORT ACTIVITY ORLANDO	NAVSEA	NSA Orlando - Bugg Spring Repairs	\$5M - \$10M	Design Bid Build	8A	FY22 Qtr 2	FY22 Qtr 3
NAVAL SUPPORT ACTY PANAMA CITY	OTHER	B437: 1ST DECK REMODEL	\$1M - \$5M	Design Bid Build	MAC - 8A DB	FY22 Qtr 2	FY22 Qtr 3
NAVAL SUPPORT ACTY PANAMA CITY	NAVSEA	Paving From Ammo Rd to ROS Shelter Area	< \$1M	Design Bid Build	MAC - 8A	FY21 Qtr 4	FY21 Qtr 4
NAVAL SUPPORT ACTY PANAMA CITY	NAVSEA	B151 (BEACH SITE 2): EXTERIOR AND INTERIOR RPRS	< \$1M	Design Build	MAC - 8A DB	FY21 Qtr 4	FY21 Qtr 4
NAVAL SUPPORT ACTY PANAMA CITY	NAVSEA	B581: Exterior and Interior Repairs	< \$1M	Design Build	MAC - 8A DB	FY21 Qtr 4	FY21 Qtr 4
NAVAL SUPPORT ACTY PANAMA CITY	NAVSEA	B528: MOCOM NMCI POWER IMPROVEMENT	< \$1M	Design Bid Build	MAC - 8A	FY21 Qtr 4	FY21 Qtr 4
NAVAL SUPPORT ACTY PANAMA CITY	NAVSEA	B608: BUILDING REPARIS TO INCLUDE BUILDING ENVELOPE, WINDOWS, AND MOLD REMEDIATION	< \$1M	Design Build	MAC - 8A DB	FY21 Qtr 4	FY21 Qtr 4
NAVAL SUPPORT ACTY PANAMA CITY	NAVSEA	P407, Littoral Innovation And Prototyping	> \$25M	Design Bid Build	Stand Alone Construction Contract	FY22 Qtr 1	FY22 Qtr 2
NAVSTA GUANTANAMO BAY	NAVFAC	(UTIL) Replace/Upgrade interior & exterior Bldg 815	\$1M - \$5M	Design Build	MAC - General	FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	(UTIL) 1650 SEAWATER INTAKE LINE	\$1M - \$5M	Design Build	MAC - 8A	FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	696 ROOF ASSESSMENT & REPAIR	< \$1M	Design Build	MAC - General	FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	NAVFAC	(UTIL) (LHS) 1650 LIME BED CLEAN & REPAIR	< \$1M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	(NEX) 776 INSTALL FIRE ALARM AND SUPPRESSION SYSTEM (CNIC)	\$1M - \$5M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	AV80 REPLACE ROOF ON HAZMAT STORAGE (CNIC, PWD)	< \$1M			FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	B2124 Consolidate MWR	\$1M - \$5M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	(CNIC, NEX) 985 FURNITURE STORE ASSESS & REPAIR OR REPLACE ROOF	< \$1M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	761 BOAT SHED SLIPS & DECK PLANKS & FIRE SUPPRESSION	\$1M - \$5M	Design Build	MAC - General	FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	CNIC	(CNIC) 1532 & 1520A FIRE STATION 3 INSTALL BAY DOORS	\$1M - \$5M	Design Build	MAC - General	FY21 Qtr 4	FY21 Qtr 4
NAVSTA GUANTANAMO BAY	NEXCOM	GTMO NEX Main Store Cyclical Renovation	\$5M - \$10M	Design Bid Build	MAC - General	FY21 Qtr 4	FY22 Qtr 1
NAVSTA MAYPORT FL	DLA	Repair MPO Turning Basin Fuel Piping	< \$1M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA MAYPORT FL	NAVFAC	B1588 Roof Replacement	< \$1M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA MAYPORT FL	NAVFAC	B48-A COMMERCIAL INSPECTION STATION SITE IMPROVEMENT	\$1M - \$5M	Design Build		FY21 Qtr 4	FY21 Qtr 4
NAVSTA MAYPORT FL	CNIC	B1326 Replace Roof	\$1M - \$5M	Design Build	8A	FY21 Qtr 4	FY21 Qtr 4
NAVSTA MAYPORT FL	DLA	MODIFY JAX FAC 53 FALL PROTECTION SYSTEM	< \$1M	Design Build	8A	FY21 Qtr 4	FY21 Qtr 4
NAVSTA MAYPORT FL	DLA	HKS FAC 55 Conversion to Regional Fuels Lab	\$1M - \$5M	Design Bid Build	Stand Alone Construction Contract	FY21 Qtr 4	FY22 Qtr 1
NAVSTA MAYPORT FL	DLA	Replace Pump 22 at B-48 @ Heckscher Drive	\$1M - \$5M	Design Bid Build	MAC - General	FY21 Qtr 4	FY22 Qtr 1
NAVSTA MAYPORT FL	CNIC	Bldg.760 Upgrade Hangar Lighting	\$1M - \$5M	Design Build	8A	FY22 Qtr 1	FY22 Qtr 2
NAVSTA MAYPORT FL	CNIC	B4743 Install Sprinkler System	< \$1M	Design Build	8A	FY22 Qtr 1	FY22 Qtr 2
NAVSTA MAYPORT FL	CNIC	B2742 Install Fire Suppression System	< \$1M			FY22 Qtr 1	FY22 Qtr 2
NAVSTA MAYPORT FL	NAVFAC	MYPT Replace Oily Waste Collection System	\$1M - \$5M	Design Bid Build	8A	FY22 Qtr 1	FY22 Qtr 2
NAVSUPPACT MIDSOUTH MEMPHIS TN	CNIC	BLDGS. 768 AND 769, COOLING TOWER AND CHILLER REPLACEMENTS	\$1M - \$5M	Design Bid Build	MAC - 8A	FY21 Qtr 4	FY21 Qtr 4
NAVSUPPACT MIDSOUTH MEMPHIS TN	CNIC	B455 Renovate Base Security	\$1M - \$5M	Design Build	Stand Alone Construction Contract	FY22 Qtr 1	FY22 Qtr 2
SUBASE KINGS BAY GA	CNIC	Replace Hull Shop Medium-Voltage Distribution Transformers	\$1M - \$5M	Design Build	8A	FY21 Qtr 4	FY21 Qtr 4
SUBASE KINGS BAY GA	AIR FORCE	GAANG Savannah Restroom Facility	< \$1M	Design Bid Build	8A	FY21 Qtr 4	FY21 Qtr 4
SUBASE KINGS BAY GA	CNIC	KENNEL ADDITION	\$1M - \$5M	Design Build	Stand Alone Construction Contract	FY21 Qtr 4	FY21 Qtr 4
SUBASE KINGS BAY GA	SSP	CA Erosion Control for Culverts - interim	\$1M - \$5M	Design Bid Build	8A	FY21 Qtr 4	FY22 Qtr 1
SUBASE KINGS BAY GA	OTHER	SWSSW/MISF ROOF REPLACEMENT	\$1M - \$5M	Design Build	8A	FY22 Qtr 1	FY22 Qtr 1
SUBASE KINGS BAY GA	NAVSEA	Repurpose Bldg 2314 2nd and 3rd Floors	\$10M-\$15M	Design Bid Build	MAC - General	FY22 Qtr 1	FY22 Qtr 2
SUBASE KINGS BAY GA	CNIC	B5009 CRAC Unit Replacement	< \$1M	Design Build		FY22 Qtr 1	FY22 Qtr 2
SUBASE KINGS BAY GA	CNIC	ICCB Restoration	\$10M-\$15M	Design Bid Build	MAC - DB	FY22 Qtr 1	FY22 Qtr 3
SUBASE KINGS BAY GA	CNIC	INDUSTRIAL CONTROL SYSTEM INFRASTRUCTURE	\$10M-\$15M	Design Bid Build	MAC - General	FY22 Qtr 1	FY22 Qtr 3
SUBASE KINGS BAY GA	CNIC	ELECTRICAL TRANSMISSION AND DISTRIBUTION	\$15M - \$20M	Design Bid Build	MAC - SB	FY22 Qtr 3	FY22 Qtr 3