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Estimated Cost 
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NAVFAC Pacific P-296 Ordnance Operations Admin AAFB Stand Alone $10M - $25M FY20 4th Quarter

NAVFAC Pacific P-311 Central Fuel Station Finegayan Stand Alone $25M - 100M FY20 4th Quarter

NAVFAC Pacific P-317 Combined EOD Facility Finegayan Stand Alone $25M - $100M FY20 4th Quarter

NAVFAC Pacific J-025 Medical/Dental Clinic Finegayan Stand Alone $25M - $100M FY20 4th Quarter

NAVFAC Pacific
J-032 BEQ E; J-036 BEQ C; J-037 BEQ G;

 J-038 BEQ J; J-039 BEQ K
Finegayan DB MACC $500M - $750M FY 21 1st Quarter

NAVFAC Pacific J-008 Fire Station Finegayan Stand Alone $25M - $100M FY21 2nd Quarter

NAVFAC Pacific J-023 BOQ A Guam Stand Alone $100M - $250M FY21 2nd Quarter

NAVFAC Pacific J-034 BOQ B Guam Stand Alone $100M - $150M FY 21 2nd Quarter

NAVFAC Pacific J-301 Consolidated Headquarters Guam Mamizu MACC $100M - $250M FY21 2nd Quarter

NAVFAC Pacific P-305 4th Marines Reg Fac Finegayan MILCON MACC $25M - $100M FY21 2nd Quarter

NAVFAC Pacific J-018 Sec Bldg/Pol Station Guam Mamizu MACC $25M - $100M FY 21 3rd Quarter

NAVFAC Pacific P-306 CLB-4 Fac Finegayan MILCON MACC $100M - $250M FY21 3rd Quarter

NAVFAC Pacific P-314 MEB Enablers Finegayan MILCON MACC $25M - $100M FY21 3rd Quarter

NAVFAC Pacific P-307 Consolidated Armory Finegayan MILCON MACC $25M - $100M FY21 3rd Quarter

NAVFAC Pacific P-803 Individual Combat Skills Training Finegayan Stand Alone $10M - $25M FY21 3rd Quarter

NAVFAC Pacific P-280 Aviation Admin Bldg AAFB MILCON MACC $25M - $100M FY21 3rd Quarter

NAVFAC Pacific P-802 Base Warehouse Finegayan Stand Alone $25M - $100M FY21 3rd Quarter

Guam DPRI Contract Forecast 

(Upcoming Acquisitions as of 25 AUG 2020)

**DISCLAIMER** 

The following list provides DPRI Guam contract forecasts for the current fiscal year, and is for informational marketing purposes only.  These 

do not constitute a specific offer or commitment by the Navy to fund, in whole or in part, the opportunities referenced herein.  Target 

advertisement dates are approximate.  This listing is not all inclusive and may be subject to change.  

See Federal Business Opportunities (FEDBIZOPS) for official announcements, information and requirements on specific procurement 

opportunities.
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NAVFAC Pacific J-015 Enlisted Dining Fac Guam Mamizu MACC $25M - $100M FY21 3rd Quarter

NAVFAC Pacific P-310 Infantry Battalion Company HQ Finegayan MILCON MACC $25M - $100M FY 21 4th Quarter

NAVFAC Pacific P-326 Principal End Items Warehouse Finegayan MILCON MACC $25M - $100M FY 21 4th Quarter
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