

Expected Solicitations to be issued by NAVFAC during JFY 2021

Anticipated contracts for JFY 2021 in Japan are as follows.

Listed items are as of October 4, 2021 so actual contract may differ and there may be contracts that are not on the list.

Note: Changed or added items are shown in bold letters and highlighted in yellow.

Cancelled, added or merged projects for the current announcement are marked: ©, for previous announcement: ○, and in the Bid Notice column, projects that have already been announced are marked: ●

Item No.	Announced	Project	Location	Work Duration	Summary	Bid type	Bid Notice				Cancelled	Change	Split	Merge	Remark
							Q1	Q2	Q3	Q4					
1	Jul. 2021	B187 UPGRADE ELECTRICAL DISTRIBUTION SYSTEM, N SIDE	NAF Atsugi	320 days	Remove and replace existing electrical system.	IFB	●								Design Bid Build (In House) Estimated ¥100M (¥100/\$) Awarded: August 26, 2021
2	May. 2021	Replace All R-22 Gas to comply with UFC Standard	CFA Yokosuka	847 days	Replace all R-22 Freezer and Refrigeration Systems including piping and evaporator parts, computer control system, and replace chiller system.	IFB	●								Design Bid Build (A-E) Estimated ¥1.6B (¥100/\$) IFB Issued: May 3, 2021
3	Jan. 2022	B470, B1045 REPLACE CUBICLES	NAF Atsugi	TBD	Replace deteriorated cubicles.	IFB									Design Bid Build (In House) Estimated ¥45M (¥100/\$) IFB Issue Planned: January 2022

●
○
©